सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA225196118596595
Certificate Issued Date	:	05-Mar-2020 12:17 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08541138218959515
Purchased by	:	EXECUTIVE ENGINEER BYTARAYANAPURA DIVISION BBMP
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BYTARAYANAPURA DIVISION BBMP
Second Party	:	K R I D L
Stamp Duty Paid By	:	EXECUTIVE ENGINEER BYTARAYANAPURA DIVISION BBMP
Stamp Duty Amount(Rs.)	:	1,000 (One Thousand only)

Please write or type below this line

BRUHAT BANGALORE MAHANAGAR PALIKE

Job Amount : **100.00** Lakhs

AGR. No. EE/BTP/BBMP/AG/ 209 /19-20

This agreement, entered this day 09th march 2020 between the **Executive Engineer, Byatarayanapura Division, No. 2152/20, Defence Colony, Sahakara Nagara,Bangalore-92** on behalf of The Commissioner, Bruhat Bangalore Mahanagara Palike, Bangalore (hereinafter called "the Employer") of the one part and. **Executive Engineer, Karnataka Rural Infrastructure development Ltd, #280, 59th Cross road, 17th 'C' Main road, 3rd 'Y' Block, Rajajinagara, Bangalore-560 010** (Herein after Called second party), which terms shall mean and include his heirs, successors and legal

Stamp Duty Alert:
1. The authenticity of this Stamp Certificate should be verified at 'www.shcilestamp.com'. Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

EXECUTIVE ENGINEER-4
KRIDL BBMP DIVISION
BENGALURU-560 010

E.E. (BTP. DIV)

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

BBMP Desires to entrust the work of "**Improvements to roads and drains at Byarappa Garden ..NE College 4th Block Kateramma layout cross roads in Ward no. 10 Doddabommasandra**" Amounting to Rs. 100.00 Lakhs to KRIDL Vide (100% PWD SR Rates + 3% KRIDL Charges + 1% Labour Cess + 12% GST The Goverentment of Karnataka in the notification ಅಇ 169 ಪೆಚ್ಚ-12/11 ದಿನಾಂಕ 10.03.2011 has exempted Karnataka Transparency public procurement Act for execution of works to KRIDL under Section 4(a) & UD letter No. ನಅಇ/89/ಐಎನ್‌ವೈ/2011 ದಿನಾಂಕ:11.03.2011.

THIS DEED WITNESS AS FOLLOWES

1. **a.** KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by competent authority of BBMP.

   b. Estimate shall be prepared by BBMP at current PWD Schedule of rates and entrusted to KRIDL with Including KRIDL charges.

   c. Administrative Approval and Technical Sanction accorded by competent authority of BBMP.
2. The work will be completed within stipulated period as per work order days from the date of handling over clear sites, Clearance of estimate, work order / agreement whichever is later.
3. Defect liability period shall be 36 Months from the date of completion of work.
4. **a.** If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation / National Highway / PRED / KUWS&DB.

   b. For items not found in any of the SR data rates shall be prepared and got approved from the competent authority.
5. The KRIDL Shall prepare bills as per execution and which shall be certified from third party mutually agreed from both the agencies viz …….. whose payment shall be paid through the second party (ie KRIDL) as per agreement norms between BBMP and third Party.
6. Any variation in quantities, specifications and extra items shall be got it approved from competent authority of BBMP during the course of execution of work.
7. GST amount shall be paid to the KRIDL Separately.
8. KRIDL Shall prepare bill for any part work completed which will be certified by the concerned engineer and Third Party .The bill will be paid in due course.
9. Final bill shall be prepared by KRIDL and be certified by concerned engineer and third party as referred above and to be routed through Chief engineer for final payment.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payment between BBMP and KRIDL the matter shall be referred to the Commissioner, BBMP Whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL BBMP DIVISION
BENGALURU-560 010

First Party

9/03
Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Witness: -

Assistant Executive Engineer,
R.R. Nagar, Sub-division,
KRIDL, BBMP, Bangalore

9/03